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Request for Qualifications (RFQ)
For Construction Manager at Risk (CMAR) Services for

The Heights on Main

Project Owner: Columbus Metropolitan Housing Authority

Project Name: Heights on Main

Project Loca�on: 7211 East Main St. Reynoldsburg, Oh 43068

Delivery Method: ConsruconManager at Risk with Guaranteed Maximum Price (GMP)

Introduction

ColumbusMeropolian Housing Auhoriy (he Owner) inends o conrac for ConsruconManager
at Risk (CMAR) services in conneconwih he new consrucon of The Heighs onMain (he Projec).

The Owner requests saemens of qualificaons fromexperienced firms to provide CMR services to
theOwner in conneconwith theWork for theProjec. This Request forQualificaons (RFQ) includes
criteria against which qualificaons submited will be reviewed and evaluated to develop the short-
list of firms from which proposals will be requested in the secondphase of the selecon process. The
short-listed firmswill be asked toprovide bothpricing andtechnical proposals, whichwill be reviewed
and evaluated todetermine thefirm thatwill providethe best value to theOwner for the Projec.

Project Overview and Information

The Heighs on Main is a 100-unit, five-story mixed-use building. The proposed building will have firs
floor renal office, tenant improvement space, ameniy space and a mix of dwelling unis. The dwelling
units are locaed on he firs floor to the fih floor. The fih floor will also feaure anoher open-air
errace. The roof will include a mechanical space. The exerior will include brick veneer wih cas sone
and meal panels wih accen meal les o cover he remaining building. The proposed building will be
Type 3B wood sud framed consrucon, FRT exerior, wih a membrane roof sysem. The building will
have a mix of 1 and 2-bedroom units. Vinyl window systems are proposed for the dwelling units and
sorefron for he firs-floor tenant and ameniy areas. The building will have elevaors serving he lobby
and each floor.
Refer to the attached progress drawings and rendering as a reference point when compiling proposals.
EXHIBIT A

Preliminary Construction Budget: $21,000,000

Preliminary Construction Schedule: 16 months
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The projec will pursue LEED silver certification.

This projec will comply with the 2024/2025 OHFA Qualified Allocation Plan and current Architectural
Design Standards.

This projec will be sales tax-exempt.

Any significantmodifications made to this design prior to the proposal due date will be added as addenda
to this RFQ.

When the projec's design documens have been developed in sufficien deail (80%), he CMAR, with
he archiec's suppor and assisance, will commit to a Guaranteed Maximum Price (GMP) for all
construction and site development with approved clarifications and assumptions.

Scope of Services

CMR services for the Projec will include, but not be limited to, design review and pre-construction
services, parcipaon in developing he budge and updaed consrucon cos esmaes,
parcipaon in preparing he consrucon schedule (including idenficaon of significanmilestones
for compleon of the Work), prequalificaon of subcontractors to perform the required work,
consrucon, and close-ou phases of he Projec. CMR services will be defined in an agreemenwith
the Owner; the form of agreement, including general condions of the contract forconsrucon,will
beprovidedtotheshort-listedfirmsduring theRFPphase. Thescopeofthe selected firm's services will
likely include, butmay not be limited to the following:

Pre-Consrucon Services:

1. Parcipae in regularly scheduled design progress meengs wih he Design Professional, the
various consultants, and the Owner. The CMR shall provide ongoing input with respect to
consrucabiliy, consrucon coss, maerial selecon/evaluaons, construction duraon and
phasing, sequence of consrucon, and oher scheduling services, alongwih consruconmeans
and methods.

2. Coordinae/parcipae inmeengswiththeOwner,designprofessionals,utility companies, and
regulatory agencies toexpedite thedesign/permit process.

3. Idenfy and deail consrucon phasing and scheduling that will minimize interrupons o Owner
operaons, if applicable.

4. Idenfy long-lead procurement items and develop strategies to minimize the effects.
5. Develop comments, suggestions, and cost estimates throughout the design phases.
6. Develop consrucabiliy and value engineering suggesons a all design phases.
7. Assist with permitacquision/approval.
8. Develop prequalificaon criteria for subcontractors and prequalify subcontractors for the

work, in accordance withOhio law.
9. Develop poenal subconracor bidders' lists.
10. Develop a deailed, open book cos model and updaes based on inerim submitals for the

Guaranteed Maximum Price (GMP) proposal based on the nearly complee Consrucon
Documents.
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Construction Services:

1. Coordinate with theOwner, theDesign Professional, andother stakeholders as necessary.
2. Bond and insure the consrucon perOhio lawand theContract Documents.
3. Procure materials.
4. Schedule and manage consruconoperaons.
5. Bid, award (with Owner input, per Ohio law), and manage all consrucon-related subcontracts.
6. Provide qualiy conrol and consrucon supervision.
7. Provide progress scheduling, monitor/enforce compliance withthe schedule.
8. Conduct regular progress meengs.
9. Address all consrucon related permi�ng requirements.
10. Maintain safe work site.
11. Perform projec closeou including final wage reports, lien releases, O&M manuals, as-builts, etc.

Post-Construction Services

1. Fulfill warranty obligaons.
2. Perform other post-consrucon services.

Owner/Construction Manager at Risk Agreement

The ConsrucionManager a Risk (CMAR) will be under conrac o supply pre-construction services and
construction services under the Consensus Docs 500 agreement o complee he projec and place he
Owner in occupancy of he projec in a “urnkey” fashion. The Owner has conraced wih he Archiec
separately from the CMAR. The CMAR shall hold all rade conracs and rade supplier conracs.

Compensa�on

Pre-Consrucon Phase Fee: The Pre-Consrucon Phase Fee is he oal compensaon required for he
CM to perform the work associated with the pre-consrucon phase of work. This fee shall be a lump
sum amount based on the amount of work required to complete the pre-consrucon phase of work.

Consrucon Services Phase: Compensaon for Consrucon Services shall be included in he CM’s
Guaraneed Maximum Price. The GMP proposal shall include (bu not limited to) All General Condions
Costs, Coss associaed wih maerials, supplies, emporary facilies renals, ec. Personnel Coss. permit
and inspecon fees, costs associated with insurance, bonds, and taxes, all Coss of Consrucon, sub-
contract costs, and costs associated the general and supplemental condions. The Consrucon Phase
Fee shall be based on a percentage of the cost of work (GMP).

Shared savings below the guaranteed maximum price shall be allowable and divided 75% o he owner
and 25% o he consrucion manager.

Payment and performance bond requirements

The successful proposer mus furnish payment and performance bondswih he appropriae “powers of
aorney” in he amoun of one hundred percen (100%) of he conrac's total maximum price from a
corporate surety authorized (licensed) by the State of Ohio and acceptable to the ColumbusMetropolitan
Housing Authority.
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Insurance requirements

Before work begins, the Contractor and all subcontractors engaged shall procure from a reputable
insurance company authorized to do business in the State of Ohio the following insurance policies, which
provide (at a minimum) the following coverages:

Commercial General Liability: Contractor shall maintain Commercial General Liability Insurance with a
limit of not less than:

• Each Occurrence Limit $2,000,000
• Personal & Advertising Limit $2,000,000
• General Aggregate Limit $4,000,000
• Products/Completed Operations Aggregate $4,000,000

Products/complete operations coverage shall be maintained for a minimum period of two (2) years from
he dae of Compleion of he Projec. Policy limis mus be per projec, and defense costs must be
outside of and not deplete policy limits. Contractor shall be responsible for all deductibles. Deductibles
shall no exceed $50,000 per Projec.

Contractor shall also maintain Commercial Automobile Liability insurance with a combined single limit of
no less han $2,000,000 per occurrence for bodily injury and propery damage.

Contractor shall also maintain Umbrella Liability and Excess Liability insurance with a combined single
limit of not less than $5,000,000 for each occurrence and aggregate.

The Commercial General Liabiliy Insurance required by his Aricle shall include the Lessor of the
premises where work occurs andmultiple entities as additional insured and shall also include contractual
liabiliy, producs coverage/compleed operaions liabiliy, Conracor’s proecive liabiliy, polluion
liability and explosion, collapse, and underground propery damage hazard applicable o Conracor’s
obligaions under he consrucion conrac for each Projec. Prior o beginning he Work, Conracor
shall deliver to CMHA, a Certificate of Insurance evidencing the coverages required under this Article
naming multiple entities (to be determined) as “addiional” insureds on he Commercial General Liabiliy
Insurance and Commercial Automobile Liability Insurance.

All such insurance shall include a waiver of subrogation in favor of CMHA and contain a provision
requiring the insurer to notify both parties in writing, thirty (30) days prior to any modification or
cancellation, of any such policy. All insurance shall be underwritten by an insurance company that carries
an A- VII or better raing from A.M. Bes and is qualified o do business in which he projec is siuaed.
All such insurance will be primary insurance with respect to CMHA and the Lessor of the premises where
the work occurs.

Satisfaction of the obligation to carry the amount of such required insurance coverage required under
this Article shall not serve to limit the Conracor’s obligaions under his Conrac. If Lessor or CMHA is
damaged by the failure of Contractor to maintain such insurance, then Lessor and/or CMHAmay recover
such damages from Contractor.

Builders Risk Insurance: In addition to the other insurance required hereunder, Contractor shall
mainain, Builders Risk Insurance wrien on an “All Risk”/Special Causes of Loss form, wih respec o
each Projec, which shall insure he full replacemen value.Multiple entities will be named as additional
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insureds and loss payees. A certificate of insurance evidencing such insurance shall be provided to Lessor
and CMHA prior to commencement of the Work.

Deducibles under each such policy shall no exceed $10,000 per Projec, and Conracor shall pay coss
not covered because of such deductibles. Each such policy shall include coverage for loss of use and other
“sof cos” coverage due o fire or oher hazards, however, caused, in an amount not less than $500,000
per projec. The Conracor waives all righs of acion agains CMHA for damages caused by fire or other
causes of loss to the extent covered by insurance pursuant to this section. Blanket or open policies shall
no be allowed unless here is per projec coverage in he amoun required under his Aricle. Each policy
shall remain in effect until full compleion of he Projec.

Satisfaction of the obligation to carry the amount of insurance coverage required shall not serve to limit
the Conracor’s obligaions under his Conrac.

Section 3 Compliance

HUD has made Section 3 Compliance a requirement. The Columbus Meropolian Housing Auhoriy is
committed to ensuring that he economic opporuniies generaed by his projec also benefi Secion 3
Residents and Section 3 Business Concerns. For guidance related to Section 3 Compliance, refer to
Exhibit C.

Minority Business Enterprises (MBE) Participation

ColumbusMetropolitan Housing Authority is committed to ensuring economic opportunities forminority
business enterprises (MBEs). For guidance related to MBE, refer to Exhibit D.

Davis Bacon Act

This projec will comply wih he Davis Bacon Act of 1931. Wage determinations will be locked at GMP
submission.

Proposal Process

The selecion process will be conducted in two phases.

1. RFQ. The firs phase includes review and evaluaion of qualificaions submied by firms
ineresed in providing he CMR services. An owner’s evaluaion commiee will review and
evaluate the qualifications received. Up to three short-listed firms that are deemed qualified to
provide the required CMR services will be identified, unless it is determined that there are less
than three qualified firms.

2. RFP. Technical and pricing proposals will be requesed from he shor-lised firms. The echnical
and pricing proposals received will be reviewed and evaluated considering both qualifications
and technical/pricing information to provide the best value for the projec.

All Proposals shall utilize the attached Exhibits. Two (2) hard copies shall be submitted to CMHA in a
sealed envelope.

CMHA will not accept any submittal by facsimile, electronic submission or any other method other than
required by this RFQ.
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Receipt of all Addenda to this RFQ, if any, must be acknowledged. Refer to addenda form EXHIBIT B. All
Addenda shall become part of the requirements of this RFQ. Failure to acknowledge receipt of an
Addendum may resul in rejecion of he Proposal.

Respondents are solely responsible for any costs incurred in preparing or submitting Proposals for the
projec.

When received, all responses, inquiries, or correspondence relating to this RFQ and subsequent RFP will
become the property of CMHA and shall be regarded as public record.

CMHA reserves the right to:
1. Refuse any or all submittals received.
2. Cancel or modify this RFQ at any time.
3. Request further documentation or information and discuss an RFQ submittal for any purpose

in order to answer questions or to provide clarification.

Proposal Schedule

A Pre-submission meeting will be held on Thursday, January 30, 2025, at 10:00 AM at CMHA
headquarters located at 880 East 11th Avenue, Columbus, Ohio 43211

Final quesions regarding his projec are due by close of business on Tuesday, February 11, 2025. Late
submissions will not be accepted. Address questions to:

Mike Wagner mwagner@cmhanet.com
Anup Janardhanan anupj@moodynolan.com

Deliver sealed RFQ’s to 880 East 11th Ave Columbus, Ohio 43211 no later than Thursday, February 20,
2025, at 10:00 AM. Attention: Michael Wagner, Vice President of Construction. Late submissions will
not be accepted.

RFQ shortlist will be announced and posted by close of business, Thursday, February 27, 2025.

Deliver sealed shortlisted RFP’s o 880 Eas 11th Ave Columbus, Ohio 43211 no later than Thursday,
March 6, 2025, at 10:00 AM. Attention: Michael Wagner, Vice President of Construction. Late
submissions will not be accepted.

Final projec award notifications will be announced by close of business, Thursday, March 13, 2025.

All daes subjec o change a Owner’s sole discreion

Submission Requirements

The insrucions below provide guidance for preparing and submitting responses along with information
on he Evaluaion Crieria. The purpose is to establish the requirements, format, and content of
responses so that they are complete, contain all essential information, and can be evaluated fairly.

The submission packagemus be signed by an officer of he responden who is legally auhorized o enter
a contractual relationship on behalf of the respondent. All submission packages should be bound (a 3-
ring binder is acceptable) and tabbed by sections as follows:
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Title Page:

Tile Page should include he Reques for Qualifications subjec, he firm’s name; he name, address,
telephone number, e-mail address of the contact person; and the date of the proposal.

1. Qualifications and Proposed Staffing:

a) State the brief history of the firm, size, and the location of the office from which the work on this
projec is o be performed.

b) Identify the principal supervisory and management staff, including partners, managers, other
supervisors, and specialiss, who would be assigned o he projec. Indicae wheher each such
person is registered or licensed to practice in Ohio. Provide information on the experience of
each person and longevity with the firm.

c) List all Columbus, Ohio construction license numbers, classifications, limits and expiration dates
of he Columbus, Ohio conracor licenses held by your business. If any of your firm’s license(s)
are held in the name of a corporation or partnership, list the names of the qualifying individual(s)
listed on the records whomeet(s) the experience and examination requirements for each license.

d) If a join venure or consorium is proposed, idenify and include separae qualificaions for each
firm that is to be included in the proposal.

e) Provide informaion relaing o he firm’s experience wih green certifications such as LEED.
f) Provide informaion relaing o he firm’s experience in working wih Affordable Housing, Public

Housing Authorities, and/or HUD programs.
g) Provide EMR score relaing o job sie safey.

2. Previous Experience:

a) Lis he mos comparable projecs (maximum of 5) performed in he las five (5) years ha are
similar to the projec described in this Request for Qualifications. Respondents who fail to
demonstrate experience in the construction of three (3) or more mixed-use residential
consrucion projecs, consising of fify ormore unis, over he pas five (5) years shall be deemed
non-responsive.

b) Indicate the original budget versus final contract amount. Projec duraion versus actual time to
completion, and the name and telephone number of the principal client contact.

3. Project Approach and Schedule:

The proposal should se forh a work plan which describes in deail how you propose o accomplish
the tasks outlined in the scope of services. Each key point of the process should be addressed.
The work plan should address a a minimum:

a) Quality assurance program or quality management plan would be proposed to be incorporated.
b) Projec managemen mehods, including saffing
c) Projec progress reporing
d) Projec schedule managemen and approach

A projec schedule should be a par of he proposal. This schedule should indicae he amoun of ime
in calendar days that each phase and/or activity identified will require.
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4. Financial Responsibility:

a) Demonstrate firm'sbonding capacity asevidenced bya recently dated leer from he firm's
surety agent listing current available bonding capacity, as well as total maximum bonding
capacity. The letter should also state the surety agen's commitment to provide the required
paymentandperformance bonds if the firm is determined to be the firm that will provide the
best value for the Projec.

b) Indicate the firm’s annual revenue for each of the last 5 years.

5. Other Qualifications:

a) Arbitration, Mediation and Litigation History:

List any claims, disputes ending inmediation, arbitration, or liigaion associaedwih any projec
(initiated either by your company or against your company) in the past five (5) years that has not
been seled/adjudicaed in your favor.

Sae wheher your firm has been erminaed for cause on any projec wihin he pas en (10)
years and, if so, attach a description of each instance.

List and briefly describe all legal actions for the past five (5) years in which the Proposer has been
a debtor in bankruptcy or a defendant in a lawsuit for deficient performance under an agreement
or contract and damages claimed; or a respondent in an administrative action for deficient
performance on a projec; or a defendan in a criminal acion.

b) Value Added Experience:

Demonstrate the firm's/eam's past success in providing past construction manager at risk
projecs with value added components hru he firm's/eam's creative or innovative value
engineering, construction technique or other similar methods. For each example, provide a brief
summary. Include recommendations that enhanced the cost effectiveness and functionality of
similar facilities.

c) Prior Performance with the Owner:

Has the firm or any of CMR team ever workedonProjecs for theOwner in thepast? Wasthe
relationshipsuccessful?

d) Familiarity with Local Area:

Describe any knowledge of the projec area and working relationships with local officials,
subcontractors and suppliers.

Selection Process:

The Selecion Commiee will review all proposals received in accordance with the followingcriteria:

1. Qualifications and Proposed Staffing (Subjecive). 25 points.
2. Previous experience (Subjecive) 25 points.
3. Projec Approach and Schedule (Subjecive) 20 points.
4. Financial Responsibility (Subjecive) 20 points.
5. Other Qualificaions (subjecive) 10 points.
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The Selecion Commiee reserves he righ o inerview all qualified firms.

CMHA intends to award the preconstruction portion of the contract after the selection commiee's
recommendation. Construction will be awarded at a later date pending CMHA board approval.

CMHA appreciates your interest in he Projec and looks forward to reviewing your
qualificaons for the Projec.

List of Exhibits

EXHIBIT A
Progress plans and renderings.

EXHIBIT B
Addendum Acknowledgement.

EXHIBIT C
Secon 3 requiremens.

EXHIBIT D
Minority Business Enterprise requirements.
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EXHIBIT B

Addendum Acknowledgement

Number Date Number Date

Firm Signature

Print:____________________________________________________

Sign: _________________

Title: _________________

Date: _________________



Secon 3

Secon 3 is a provision o he Housing and Urban Developmen Ac o 1968. The purpose o
Secon 3 is o ensure ha employmen and oher economic opporunies generaed by cerain
HUD nancial assisance shall, o he greaes exen easible, and consisen wih exisng
Federal, Sae, and local laws and regulaons, be direced o low- and very low-income persons,
parcularly hose who are recipiens o governmen assisance or housing, and o business
concerns which provide economic opporunies o low- and very low-income persons.

The Columbus Meropolian Housing Auhoriy (CMHA) is a recipien o HUD public housing
nancial assisance or which Secon 3 requiremens apply. All projecs receiving public housing
nancial assisance, regardless o he amoun o assisance, mus comply wih Secon 3. There
are no unding hresholds or public housing programs.

Public Housing Financial Assisance means:
▪ Development assistance provided pursuant to Section 5 of the United States Housing

Act of 1937 (the 1937 Act)
▪ Operations and management assistance provided pursuant to Section 9(e) of the

1937 Act
▪ Development, modernization, and management assistance provided pursuant to

Section 9(d) of the 1937 Act
▪ The entirety of a mixed-finance development project as described in 24 CFR 905.604,

regardless of whether the project is fully or partially assisted with public housing
financial assistance as defined in subsections (i) through (iii)

Secon 3 applicabiliy or public housing unding includes operaon, mainenance and
developmen consrucon, and rehabiliaon. Mainenance acvies include re-painng, pes
conrol, landscaping, HVAC repair, ec.

Secon 3 does no apply o:

Proessional Services
▪ Conracs or, including bu no limied o, legal services, accouning services, inancial

consuling, environmenal assessmen, archiecural services, and civil engineering
services

▪ Services ha require an advanced degree or proessional licensing and considered
non-consrucion services

Maerial Supply Conracs
▪ Conracs or maerial supplies: commercially available maerials and producs (ex.

lumber, drywall, wiring, concree, pipes, oiles, sinks, carpe, ofce supplies)
▪ I delivery no included or maerial supplies, he conrac or delivery is subjec o

Secon 3 requiremens

EXHIBIT C



Organizaons, developers, conracors, and subconracors bidding on projecs mus
demonsrae eors o mee Secon 3 requiremens by submitng he required documens.
Failure o submi he required documens may consue a non-responsive bid.

I is he responsibiliy o conrac award recipiens o implemen proacve and ongoing eors o
mee or exceed he Secon 3 requiremens and goals hroughou he lie o he projec.

Secon 3 requiremens apply o conracors, subconracors, and all conracors engaged on he
projec regardless o er saus.

Goals
CMHA projecs have he ollowing Secon 3 goals:

▪ 25 percen or more o he oal number o labor hours worked by all workers are worked
by Secon 3 workers

▪ 5 percen or more o he oal number o labor hours worked by all workers are worked
by Targeed Secon 3 workers

A CMHA Secon 3 Worker Cercaon Form is required or all workers o deermine heir saus
as a Secon 3 worker and a Targeed Secon 3 worker. The inormaon obained will be used o
documen compliance perormance agains he Secon 3 goals.

Employmen and Training
Secon 3 requires ha bes eors mus be made o provide employmen and raining
opporunies generaed by he projec o Secon 3 Workers. Bidders are required o provide a
lis o employmen and raining opporunies ancipaed or he projec’s scope o work.
Conrac award recipiens are required o communicae opporunies as hey become available
hrough he lie o he projec and conduc oureach acvies o ideny and provide
consideraon o Secon 3 workers.

Bidders (and conrac award recipiens) shall no ll new opporunies immediaely beore
underaking work o circumven Secon 3 requiremens. Firs consideraon or employmen or
raining opporunies shall be graned o Secon 3 Workers in he ollowing order o prioriy:

1. CMHA residens o he public housing propery or which he public housing nancial
assisance is expended

2. Residens o oher CMHA properes or residens o Secon 8-assised housing
managed by he CMHA

3. Parcipans in a YouhBuild program
4. Low- and very low-income persons residing in Columbus, OH or Franklin Couny, OH



In all cases, a Secon 3 worker mus mee he minimum qualicaons or any new opporuniy.
In no insance shall i be consrued ha preerence is given o a Secon 3 Worker who does no
mee he minimum qualicaons.

Conrac award recipiens may be required o repor on he number o new hires or he projec.
Deails peraining o reporng requiremens and acvies are provided a he projec's pre-
consrucon meeng.

Conractng
Secon 3 requires ha bes eors mus be made o award conracs and subconracs o
business concerns ha provide economic opporunies o Secon 3 workers (his is a Secton 3
business).

Secon 3 businesses shall be exended preerence in conracng, purchasing, and servicing
acvies in he ollowing order o prioriy:

1. Secon 3 business concerns ha provide economic opporunies or CMHA residens
o he public housing propery or which he assisance is provided

2. Secon 3 business concerns ha provide economic opporunies or oher CMHA
residens or residens o Secon 8-assised housing managed by CMHA

3. YouhBuild programs
4. Secon 3 business concerns ha provide economic opporunies o Secon 3

Workers residing in Columbus, OH or Franklin Couny, OH

Conracors mus be conrmed by CMHA as a Secon 3 business o mee he conracng
requiremens. To receive a lis o Secon 3 businesses or o be cered as a Secon 3 business,
please conac:

Andrea Quiniche, Purchasing Manager
Columbus Meropolian Housing Auhoriy

880 Eas 11h Avenue
Columbus, Ohio 43211-2771

Phone: (614) 421-4434
Fax: (614) 421-6271

Email: aquiniche@cmhane.com

Defnitons
Who is a Secon 3 Worker?

Any worker who currenly s or when hired wihin he pas ve years*  a leas one o he
ollowing caegories:

▪ Income or he previous or annualized calendar year is below he income limi esablished
by HUD

▪ Employed by a Secon 3 business concern



▪ A YouhBuild parcipan

Who is a Targeed Secon 3 Worker?

A Targeed Secon 3 worker is a Secon 3 worker who is:
▪ Employed by a Secon 3 business concern; or
▪ Currenly s or when hired  a leas one o he ollowing caegories, as documened

wihin he pas ve years*:
o Residen o CMHA public housing or CMHA Secon 8-assised housing or which he

public housing nancial assisance is expended; or
o Residen o oher CMHA public housing properes or Secon 8-assised housing

managed by CMHA; or
o A YouhBuild parcipan

*HUD Secton 3 implementng regulatons codifed a 24 CFR Par 75 became eectve November
30, 2020; as such, he fve-year look-back period begins on his dae and no beore.

Wha is a Secon 3 business?

A business concern meeng a leas one o he ollowing crieria, documened wihin he las six-
monh period:

▪ Is a leas 51 percen owned and conrolled by low- or very low-income persons; or
▪ Over 75 percen o he labor hours perormed or he business over he prior hree-

monh period are perormed by Secon 3 workers; or
▪ Is a business a leas 51 percen owned and conrolled by curren public housing residens

or residens who currenly live in Secon 8-assised housing

Secton 3 Clause
All conracs awarded mus include he CMHA Secon 3 Clause (Aachmen ). The CMHA Secon
3 Clause should be among all binding conracs signed by award recipiens, conracors,
subconracors, and all subconracors engaged on he projec regardless o er saus.

Monhly Reportng
All contract award recipients will be required to submit monthly reports documenting
performance toward meeting the Section 3 goals. Reports, instruction details, and due dates are
provided during he projec’s pre-construction meeting. Failure to comply with the reporting
requirements may result in a delay of contract draw payments.

For more Secon 3 inormaon, reer o he CMHA Secon 3 Plan.



MBE and FBE Business Utilization

CMHA projecs have a combined minoriy business enerprise (MBE) and emale business
enerprise (FBE) partcipaton goal o 20 percen (conracors and/or suppliers). Conrac award
recipiens are required o adhere and actvely work o achieve he goal hroughou he lie o he
projec.

Bidders will be required o demonstrate efforts to achieve the MBE and FBE participation goal by
submitting documentation of outreach and engagement efforts. Failure o submi required
documenaton may constue a non-responsive bid.

The business utlizaton requiremens apply o conracors, subconracors, and all conracors
engaged on he projec regardless o ter saus.

Conracors should be certed as a minoriy business enerprise or women-owned business
enerprise by one o he ollowing CMHA approved certying agencies o receive credi oward
he MBE/FBE goal:

▪ The Ciy o Columbus, Ofce o Diversiy & Inclusion
▪ The Ohio Deparmen o Developmen
▪ Ohio Minoriy Supplier Developmen Council

Proo o certcaton is required.

Monthly Reporting
All contract award recipients will be required to submit monthly reports documenting
performance toward meeting the MBE and FBE participation goals. Reports, instruction details,
and due daes are provided during he projec’s pre-construction meeting. Failure to comply
with the reporting requirements may result in a delay of contract draw payments.

EXHIBIT D


